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Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works™) through Competitive Bidding have been
prepared by the Government of the Philippines for use by all branches, agencies, departments,
bureaus, offices, or instrumentalities of the government, including government-owned and/or
-controlled corporations, government financial institutions, state universities and colleges,
local government units, and autonomous regional government. The procedures and practices
presented in this document have been developed through broad experience, and are for
mandatory use in projects that are financed in whole or in part by the Government of the
Philippines or any foreign government/foreign or international financing institution in
accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR)
of Republic Act (RA) No. 9184.

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a
bill of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (i) the
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the
eligibility requirements of Bidders; (ii1) the expected contract duration; and (iv) the obligations,
duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs against the
requirements of the specific Works to be procured. If duplication of a subject is inevitable in
other sections of the document prepared by the Procuring Entity, care must be exercised to
avoid contradictions between clauses dealing with the same matter.

Moreover, each section is prepared with notes intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in
the final documents. The following general directions should be observed when using the
documents:

a. All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b. Specific details, such as the “name of the Procuring Entity” and “address for
bid submission,” should be furnished in the Instructions to Bidders, Bid Data
Sheet, and Special Conditions of Contract. The final documents should contain
neither blank spaces nor options.

C. This Preface and the footnotes or notes in italics included in the Invitation to
Bid, BDS, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings, and Bill of Quantities are not part of the text of the
final document, although they contain instructions that the Procuring Entity
should strictly follow.

d. The cover should be modified as required to identify the Bidding Documents as
to the names of the Project, Contract, and Procuring Entity, in addition to date
of issue.



Modifications for specific Procurement Project details should be provided in the
Special Conditions of Contract as amendments to the Conditions of Contract.
For easy completion, whenever reference has to be made to specific clauses in
the Bid Data Sheet or Special Conditions of Contract, these terms shall be
printed in bold typeface on Sections I (Instructions to Bidders) and III (General
Conditions of Contract), respectively.

For guidelines on the use of Bidding Forms and the procurement of Foreign-
Assisted Projects, these will be covered by a separate issuance of the
Government Procurement Policy Board.
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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(1) advisory and review services; (i) pre-investment or feasibility studies; (ii1) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI - Consumer Price Index.

DOLE — Department of Labor and Employment.
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DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section
5[b]).

GFI - Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA - National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.

SEC — Securities and Exchange Commission.



SLCC - Single Largest Completed Contract.

UN — United Nations.



Section 1. Invitation to Bid

Notes on the Invitation to Bid
The Invitation to Bid (IB) provides information that enables potential Bidders to decide
whether to participate in the procurement at hand. The IB shall be posted in accordance with

Section 21.2 of the 2016 revised IRR of RA No. 9184.

Apart from the essential items listed in the Bidding Documents, the IB should also indicate
the following:

a. The date of availability of the Bidding Documents, which shall be from the time the
IB is first advertised/posted until the deadline for the submission and receipt of bids;

b. The place where the Bidding Documents may be acquired or the website where it
may be downloaded;

c. The deadline for the submission and receipt of bids; and
d. Any important bid evaluation criteria.
The IB should be incorporated into the Bidding Documents. The information contained in

the IB must conform to the Bidding Documents and in particular to the relevant information
in the Bid Data Sheet.




METRO COTABATO WATER DISTRICT
Governor Gutierrez Avenue
Cotabato City

Invitation to Bid for

1 Lot — Pipe Installation Project (8”0 uPVC Pipe and Steel (CL) Pipe) at Kalanganan
MB (Kalanganan Bridge up to Purok Fisheries) Brgy. Kalanganan MB, Cotabato City

1.

The Metro Cotabato Water District (MCWD), through the MCWD 2023 Corporate
Budget approved by Board of Directors intends to apply the sum of Fourteen Million
Seven Hundred Thousand Pesos (Php14,700,000.00) being the Approved Budget for
the Contract (ABC) to payments under the contract for 1 Lot — Pipe Installation
Project (8”0 uPVC Pipe and Steel (CL) Pipe) at Kalanganan MB (Kalanganan
Bridge up to Purok Fisheries) Brgy. Kalanganan MB, Cotabato City,
PR#23-08-0476. Bids received in excess of the ABC shall be automatically rejected at
bid opening.

The Metro Cotabato Water District now invites bids for the above Procurement Project.
Completion of the Works is required within 180 calendar days from the issuance of
the Notice to Proceed. Bidders should have completed a contract similar to the Project.
The description of an eligible bidder is contained in the Bidding Documents,
particularly, in Section II (Instructions to Bidders).

Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) No. 9184.

Interested bidders may obtain further information from Metro Cotabato Water District
and inspect the Bidding Documents at the address given below during office hours from
8:00 a.m. to 5:00 p.m.

A complete set of Bidding Documents may be acquired by interested bidders on
August 29, 2023 from given address and website/s below and upon payment of a non-
refundable fee for the Bidding Documents, pursuant to the latest Guidelines issued by the
GPPB, in the amount of Twenty Five Thousand Pesos (P25,000.00).The Procuring
Entity shall allow the bidder to present its proof of payment for the fees it will be
presented in person; by facsimile; or through electronic means.

The Metro Cotabato Water District will hold a Pre-Bid Conference! on
September 06, 2023 at 11:00 a.m. at the MCWD Conference Room and/or through
video conferencing via Zoom, which shall be open to prospective bidders.

1
May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a
pre-bid conference.

9



10.

11.

12.

Bids must be duly received by the BAC Secretariat through manual submission at the
office address indicated below on or before September 18, 2023 at 11:00 a.m. . Late
bids shall not be accepted.

All bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in ITB Clause 16.

Bid opening shall be on September 18, 2023 at 11:00 a.m. at the given address below
MCWD Conference Room Gov. Gutierrez Avenue, Cotabato City via Zoom. Bids will
be opened in the presence of the bidders’ representatives who choose to attend the
activity.

Bidders who opt to attend physically the pre-bid conference and bid opening conference
are advised to secure the necessary/requisite travel documents required by the Local
Government Unit (LGU) concerned at their own expense, and shall submit to the
precautionary measures being implemented within MCWD premises.

The Metro Cotabato Water District reserves the right to reject any and all bids, declare
a failure of bidding, or not award the contract at any time prior to contract award in
accordance with Sections 35.6 and 41 of the 2016 revised Implementing Rules and
Regulations (IRR) of RA No. 9184, without thereby incurring any liability to the
affected bidder or bidders.

For further information, please refer to:

MS. ROSALIE JUNGCO-DELA CRUZ

BAC Secretariat Head

Metro Cotabato Water District

Governor Gutierrez, Avenue, Cotabato City

TeleFax No. (064) 421-3009

E-Mail Address: mewd_procurement @ yahoo.com

You may visit the following websites:
For downloading of Bidding Documents: metrocotabatowd.gov.ph
www.philgeps.gov.ph

August 29, 2023

MR. JOSELITO D. NUNEZ, JR.
Chairperson, MCWD BAC
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Section I1. Instructions to Bidders

Notes on the Instructions to Bidders

This Section on the Instruction to Bidders (ITB) provides the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Entity. It also provides information on bid submission, eligibility check, opening and
evaluation of bids, post-qualification, and on the award of contract.
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Scope of Bid

The Procuring Entity, Metro Cotabato Water District invites Bids for the 1 Lot — Pipe
Installation Project (8”0 uPVC Pipe and Steel (CL) Pipe) at Kalanganan MB
(Kalanganan Bridge up to Purok Fisheries) Brgy. Kalanganan MB, Cotabato City,
with Project Identification Number PR#23-08-0479.

[Note: The Project Identification Number is assigned by the Procuring Entity based on
its own coding scheme and is not the same as the PhilGEPS reference number, which

is generated after the posting of the bid opportunity on the PhilGEPS website. |

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1.  The GOP through the source of funding as indicated below for 2023 in the
amount of Php14,700,000.00.

2.2.  The source of funding is: MCWD 2023 Corporate Operating Budget.

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices
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The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “I”” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

Eligible Bidders

5.1

5.2

5.3.

54.

Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter VII of the Charter of the UN.

Subcontracts

7.1.

The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.

The Procuring Entity has prescribed that:

a. Subcontracting is not allowed.

Pre-Bid Conference
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10.

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address at Governor Gutierrez Avenue, Cotabato
City and/or through video conferencing / webcasting via Zoom as indicated in
paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special
PCAB License, and registration for the type and cost of the contract for this
Project. Any additional type of Contractor license or permit shall be indicated
in the BDS.

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.
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11.

12.

13.

14.

15.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2.  Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2.  Payment of the contract price shall be made in: Philippine Pesos.

Bid Security

15.1.  The Bidder shall submit a Bid Securing Declaration or any form of Bid Security

in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.
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16.

17.

18.

19.

15.2.  The Bid and bid security shall be valid until January 15, 2024. Any bid not
accompanied by an acceptable bid security shall be rejected by the Procuring
Entity as non-responsive.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 7 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1.  The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

19.2.  If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated

16



20.

21.

simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 16 shall be submitted for each contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.

17



Section I11. Bid Data Sheet

Notes on the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in
detail, information, or requirements included in the ITB found in Section II, which are
specific to each procurement.

This Section is intended to assist the Procuring Entity in providing the specific information
in relation to corresponding clauses in the ITB and has to be prepared for each specific
procurement.

The Procuring Entity should specify in the BDS information and requirements specific to
the circumstances of the Procuring Entity, the processing of the procurement, and the bid
evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects
should be checked:

a. Information that specifies and complements provisions of the ITB must be
incorporated.

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by
the circumstances of the specific procurement, must also be incorporated.
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Bid Data Sheet

ITB Clause

5.2 For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be: Pipelaying project for
potable water.

7.1 No further instruction.

10.3 General Engineering Category B
Small B
License Category C & D

10.4 The key personnel must meet the required minimum years of experience set
below:
Key Personnel General Experience  Relevant Experience
Project Manager 10 10
Project Engineer 5 5
Foreman 5 5
Pipefitter 5 3
Mason 3 3
Safety Officer 3 3
Welder 3 3
* Safety Officer must have completed 40-hour mandatory training on
Construction Occupational Safety and Health

10.5 The minimum major equipment requirements are the following:
Equipment Number of Units
Concrete Cutting Machine 1
Backhoe with Breaker & Hydraulic (O.J.) Jack Hammer 1
Welding Machine 1
Hydrotesting Machine 1
Dump Truck 1
Fog Light 1
Generator 1

12 No further instructions
15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the

following forms and amounts:
a.  The amount of not less than Php294,000.00, if bid security is in cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of
credit;
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b.  The amount of not less than Php735,000.00 if bid security is in Surety

Bond.
19.2 Not applicable
20 Not applicable
21 Prior to the signing of contract, additional contract documents relevant to

the Project that may be required by existing laws and/or the Procuring
Entity, such as construction schedule and S-curve, manpower schedule,
construction methods, equipment utilization schedule, construction safety
and health program approved by the DOLE, and other acceptable tools of
project scheduling.
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Section IV. General Conditions of Contract

Notes on the General Conditions of Contract

The General Conditions of Contract (GCC) in this Section, read in conjunction with the
Special Conditions of Contract in Section V and other documents listed therein, should be a
complete document expressing all the rights and obligations of the parties.

Matters governing performance of the Contractor, payments under the contract, or matters
affecting the risks, rights, and obligations of the parties under the contract are included in
the GCC and Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only through
the Special Conditions of Contract.
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

4.1.  The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

4.2.  If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with I'TB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if

their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.
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Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP 1n his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.
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10.

11.

12.

13.

14.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payment

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.
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15.

Operating and Maintenance Manuals

15.1.

15.2.

If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.

If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated
in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC
found in Section IV.

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual
requirements linked to the special circumstances of the Procuring Entity, the Procuring
Entity’s country, the sector, and the Works procured. In preparing this Section, the following
aspects should be checked:

a. Information that complements provisions of the GCC must be incorporated.

b. Amendments and/or supplements to provisions of the GCC as necessitated by the
circumstances of the specific purchase, must also be incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of the GCC should be incorporated herein.
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Special Conditions of Contract

GCC Clause
2 Not applicable
4.1 Upon issuance of Notice to Proceed
6 Not applicable
7.2 Fifteen (15) years.
10 No further instruction.
11.1 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within 10 calendar days from receipt of the
Notice of Award.
11.2 The amount to be withheld for late submission of an updated
Program of Work is 1/10 of 1% of the total contract price.
13 The amount of the advance payment is 15% of the total contract
price.
14 Materials and equipment delivered on the site but not completely put
in place shall not be included for payment (25%, 50%,75% & 100%).
15.1 The date by which “as built” drawings are required is within 30
calendar days upon completion of the project
15.2 The amount to be withheld for late submission of an updated

Program of Work is 1/10 of 1% of the total contract price.
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Section VI. Specifications
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The Project: 1- Lot Pipe Installation Project (8”@ uPVC Pipe and Steel (CL) Pipe) at
Kalanganan MB (Kalanganan Bridge up to Purok Fisheries) Brgy. Kalanganan MB, Cotabato
City.

General Technical Specifications:

1. To comply with the Technical Specifications for the installation of pipelines as required in
the plans and drawings. The following are the scope of work:

a. Preparation of Site (Mobilization, Clearing, Lay-out & Staking)
b. Concrete Cutting & Breaking
c. Pipe Trench Excavation
d. Sand Bedding (1)
e. Pipe Laying/Installation (1950 meters 8”@ uPVC Pipe)
f. Concrete Thrust Blocking @ Bend, Curves and Interconnection
g. Sand Bedding (2)
h. Initial Backfilling
i. Pipeline Hydrotesting with a minimum pressure of 120 psi, maintain within 24 hours
j. Pipeline Disinfection
k. Pipeline Clean-out/Flushing
l. Air Release Valve & Pipe Crossing Installation (31 meters of 8”@ Steel Pipe)
m. Temporary mainline water connection
n. Installation of Stub-out/Stand Pipe (46 sets)
o. Interconnection and Fire Hydrant Installation
(2 Interconnection, 3 units of Fire Hydrants)
p. Final Backfilling/Restoration
g. Concrete Surface Restoration
r. Clearing of Project Site/Demobilization

2. Damages incurred during the construction of the project shall be charged to Winning Bidder
3. Equipment, Hydrotesting Machine, Barricades, Steel plates, Warning Devices and other
tools shall be provided by the Winning Bidder.

4. The water used for testing, disinfection and flushing shall be furnished by the Winning
Bidder.

5. Submit the name of the Project in Charged to be assigned in handling the Project.
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6. The Project in Charged shall have 10 years of relevant experience with similar projects
handled.

7. The Winning Bidder shall start the project within 15 days from the issuance of the Notice
to Proceed (NTP).

8. Submit Monthly Progress per Gantt Chart schedule.

Completion of all work items specified herein for the contractor shall be within 180 Calendar
Days (CD) from the issuance of the NTP.

Other technical specifications of this project are the following:

1. PREPARATION OF SITE

The location of the Site is as shown on the Drawings. The Contractor shall be deemed
to have inspected the Site before tendering and to take into account all the conditions there,
such as means of access, traffic, facilities for transport, storage and movement of materials,
and any other contingencies liable to affect his tender price, as no claim for extra payment
in this connection will be entertained.

The Contractor shall be liable for and shall indemnify the Procuring Entity against
damage, expense, liability, loss, claim or proceedings whatsoever whether arising at common
law or by statute in respect of personnel injury to or death of any person whomsoever or to
any property arising out of or in the course of or by reason of the visit to the site.

2. PLANS SPECIFICATIONS

The pipelaying components of this project shall be implemented in accordance with
the established standard set by LWUA /or MCWD. While the backfilling, compaction,
restoration and concreting works shall follow the Department of Public Works & Highways
(DPWH) Standard Specifications for public works & highways, following the Schedule of
Minimum Test Requirements. All fees relative hereto shall be shouldered by the Contractor.

3. PERMITS

The Contractor, shall take charge of the excavation permits, Environmental
Compliance Certificate (ECC), clearances and other documents necessary for the
implementation of the project / the assistant of the MCWD.

Incidental expenses shall be borne by the Contractor.

4. RIGHT OF WAYS
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The Contractor shall coordinate with DPWH, City Engineer’s Office and/or the
concerned LGU who has jurisdiction in clearing the right of way and with the assistance of
MCWD.

5. PROTECTION OF PROPERTY

The Contractor shall be liable for all damages that may be incurred during the
construction of the project. Leakages on the existing pipeline of the district shall be
immediately reported to the MCWD for repair, if it is the Contractor that caused said leakage,
materials and cost of repair therefore shall be made chargeable against the Contractor and
in no case shall it be a reason for stoppage of work. It shall be the responsibility of the
Contractor to complete the project amidst any impediment that will arise during the
implementation phase. Only force majeure shall be sufficient reason for time extension.

Any accident or mishap that may happen during project implementation shall be the
sole responsibility of the Contractor.

6. BARRICADES, WARNING DEVICES, SAFETY & SECUIRTY OF THE PERSONNEL

It is mandatory upon the Contractor to provide reflectorize signage, barricades, early warning
devices enclosing the area where work is ongoing. Likewise, the Contractor shall be
responsible for the health, safety and security of the workers. The Project Engineer has the
right to order the stoppage of work by reason of insufficiency of these devises, safety
programs or non-compliance thereof, while the period to complete the project shall continue
to run.

7. TRAFFIC COORDINATION

With the assistance of MCWD, coordination with local police department and agencies
concerned with vehicular traffic problems shall be the responsibility of the Contractor. Prior
to the start of the pipelaying activities, the Contractor shall show proof to the Project Engineer
that the aforesaid coordination was made shall present to the Project Engineer for approval
that safety arrangement and traffic deviation or rerouting program shall have been obtained.
The Contractor shall provide traffic aides and watchmen/flagmen, when necessary, to ensure
smooth flow of traffic.

8. CLEARING OF ROUTE IN ROAD

Route of the proposed pipeline in road is shown in the plans. Clearing of said route
shall be the responsibility of the Contractor including the settlement of claims and complaints
by the affected public

9. MATERIAL TESTING
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It is a matter of requirement that the contracting company must have its own
materials engineer, who shall be at the premises of the principal office of the contracting
company during inspection. Appropriate licenses and documents shall be readily available.
The cost of all tests shall be borne by the Contractor.

Prior to backfilling, the Contractor must present to the Project Engineer the materials
test results as provided for sub-base, base course and surface course of the Schedule of the
Minimum Test Requirements Governing items of Work of the DPWH Standard Specifications.

The Contractor cannot proceed with the next work item unless he can present that
the materials indeed passed the testing requirements, in which case, the Project Engineer has
the right to demand from the Contractor.

10. INSPECTION AND TESTING

All materials furnished and all work performed under the contract shall be tested in
accordance with requirements of the referenced standard and subject to inspection by the
Project Engineer. The Contractor shall be held strictly to the true intent of the Specifications
in regard to quality of materials, workmanship and diligent execution of the contract. The
Project Engineer shall be furnished with such quality of materials and fittings, and shall be
subject to inspection in accordance with the provisions of the referenced standard, as
supplemented by the requirements herein.

Work done in the absence of prescribed inspection may be required to be removed
and replaced under the proper inspection and the entire cost of removal and replacement
including the cost of materials which may be furnished by the Owner and used in the work
thus removed, shall be borne by the Contractor, regardless of whether the work removed is
found to be defective or not.

The bidder with the Lowest Calculated Responsive Bid (LCRB), within twenty (20
calendar days from receipt of Notice of Award (NOA), to produce or present the materials,
30% of the total cost of materials to be used in the project (233 pcs. of 8”@ x 6m. uPVC Pipes)
as actual stocks at the bidder’s stockyard, subject to inspection by the MCWD Technical
Working Group (TWG) and inspection team, as one of the requirements for the issuance of
Notice to Proceed (NTP), and non-compliance of the subject bidder shall be a ground for
outright disqualification.
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a.

11. EARTHWORKS
A. Scope of Work
The Contractor shall perform all earthworks required and shown on the drawings,

B. Excavation

General

Except when specifically provided to the contrary, excavation shall include the removal of
materials of whatever nature encountered, that would interfere with the proper execution
and completion of the work. Except for obstructions from other utilities (PLDT & DPWH), the
Contractor shall take extra care as to prevent damages. The Contractor shall take full
responsibility as to whatever damage they may encounter. The removal of said materials shall
conform to the lines and grades shown or ordered. Unless otherwise provided, the entire
construction site shall be stripped of all vegetation and debris, and such materials shall be
removed from the site prior to performing any excavation or placing any fill. The Contractor
shall comply with permits and clearances issued by Department of Environment and Natural
Resources (DENR) concerning the cutting of trees if needed and shall provide the materials
required. The Contractor shall furnish, place and maintain all supports and shoring that may
be required for the sides off the excavations, and all pumping, ditching or other approved
measures for the removal or exclusion of water, including taking care of storm water and
waste water reaching the site of the work from any source. The walls and faces of all
excavations in which workers are exposed to danger from unstable ground shall be guarded
against by a shoring system, sloping of the excavation, or some other acceptable method. The
Contractor shall furnish, install and maintain such sheeting, bracing, etc., as may be necessary
to protect the workers and to prevent any movement of earth which could injure or delay the
work or endanger adjacent structures. In excavations, which workers may be required to
enter, excavated or other material shall be effectively stored and retained at least 60 cm or
more from the edge of the excavation.

All excavation and trenching operations shall conform to any and all national,
provincial and local safety requirements.

Removal of Existing Pavement

In cutting or breaking up road surfacing required for the performance of the work, the
Contractor shall not use equipment which will damage the adjacent pavement. All concrete
pavement surfaces to be removed shall be scored with concrete sawing equipment,
provided, that any Portland cement concrete based under asphaltic mix surface will not be
required to be scored by sawing. Asphaltic concrete pavement shall be removed to clean
straight lines.
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The Contractor shall remove the pavement and road surfaces as part of the trench
excavation, and the amount removed shall be in accordance with the conditions of the
Excavation Permit and as shown in Plans.

The contractor shall provide rigid covering such as steel plate on excavated areas to
prevent accidents. The contractor shall shoulder any incidental expenses.

C. Pipeline Trench Excavation

Except when otherwise shown or ordered by the Project Engineer, the bottom of the
trench shall be excavated uniformly to the grade of the bottom of the pipe. The trench
bottom shall be given a final trim using a string line for establishing grade, such that each
pipe section when first laid will be wholly in contact with the ground or bedding along the
extreme bottom of the pipe. Rounding out the trench to form a cradle will not be required.
The maximum length of open trench permitted at any one time and in one location shall be
the length necessary to accommodate the amount of pipe installed in single day. All newly
laid pipes shall be backfilled above the top of the pipe at the end of each day. Barricades and
warning devices satisfactory to the Project Engineer shall be provided and maintained for all
trenches left open overnight except at intersections and driveways in which case heavy steel
plates, adequately braced bridges or other type of crossing capable of supporting vehicular
traffic shall be furnished as directed by the Project Engineer.

No excavation for any section of pipeline installation shall be performed by the
Contractor until pipe, valves, fittings, service materials, and other materials necessary to
complete the installation are delivered to the site.

D. Backfill

Backfill shall not be dropped directly upon any structure or pipe. All materials used for backfill
shall be new and selected material, free from grass, roots, brush, or other vegetation, or rocks.

12. SURFACE RESTORATION AND PAVING

A. General

The Contractor shall restore at his own expense all property removed or destroyed by his
operation at least equal to or to the satisfaction of the property owner.

B. Restoration of Concrete Pavement

This item shall consist of pavement of Portland Cement Concrete, with or without
reinforcement, constructed on the prepared base in accordance with the DPWH Standard
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Specifications Volume Il for Highways, Bridges and Airports, in conformity with lines, grades,
thickness as per DPWH Standards.

13. PIPING WORKS

A. Scope of Work

1. The Contractor shall furnish and install all pipes, fittings, closure pieces, supports, stainless
bolts, nuts, gaskets, joining materials and appurtenances as indicated in the Specifications or
shown and specified in the plans and as required for a completed and workable piping
system. Shop drawings of all piping shall be furnished.

2. All uPVC pipes shall be laid by the Contractor in a uniform profile and install designated
stub-out as indicated in the plans & drawings. The transfer of individual service line shall be
done by the MCWD.

B. Material Standard Specification

1. General

a. uPVC pipe shall be manufactured in accordance with PNS 65:1993. All uPVC pipes shall
be C-150 (series 8) with RR (refer to Table 1)

A.Table 1

Nominal Series 8

Diameter Diameter A C L E (Class 150)
(mm) Tolerance (mm) (mm) | (m) (mm) |PN 1.03MPa
oD OD |[Oval (mm) Min. T

(mm)

160 |0.50 |[+2.0 162.0- 162.5|10 6.0 131 9.2
225 0.70 |+2.7 227.7-228.4 14 6.0 154 12.9

B. HDPE pipe shall be ISO standard (PE 3408 —SDR 9)

Nominal 0.D. 0O.D. Tolerance Minimum Wall Wall Tolerance
Size (inches) (mm) (mm) Thickness (mm) (mm)
1 32 +0.203 3.60 +0.254
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Note: Marking must include the nominal size, type of material (PE 3408 SDR 9),
manufacturer’s trade name, production code and the seal of approval from an
accredited testing laboratory.

C. Steel Pipes shall be designed in accordance with the latest specifications as adopted
by AWWA.

200mm x 6M x 6.4mm thick Spiral Steel Pipe, ASTM A — 139 Grade B;
Cement lining (ANSI/AWWA C — 205) all in accordance to LWUA
Specifications with minimum wall thickness of 6.4mm.
Steel reinforcement: fy = 33,000 psi (Grade 33 RBS)

Steel Pipe shall be ASTM A — 139 Grade B. Incase welding in steel pipes
cannot be avoided, damaged concrete lining with minimum 6mm
(ANSI/AWWA C —205) shall be restored by the Contractor to its original

state.

Steel Pipes / Elbows must be painted with Metal Primer (Red Oxide) as
first coat, Water Based Acrylic Paint— Laguna White #2501 as second
coat and Water Based Acrylic Paint— Pacific Blue Roofgard as top coat.

Spiral Steel Pipe Cement Lining Specifications:

Nominal Outside FID Minimum Wall | Cement | Effective

Diameter Diameter Thickness (mm) Lining Pipe
(mm) (mm) (mm) | Leneth
200 219.10 200.30 3.40 6 6M

D. HDPE fittings (Corporation Replacement Piece Brass) shall be
compression type.

E. All bolts, nuts and washers shall be stainless steel.

F. Clfittings shall be A-126 Class B and AWWA C-104 for cement mortar. Coating
shall be bituminous 1mm thick.
G. Butterfly valve shall be with underground operating gear & nut (Wafer Type)
Keystone brand with 2” x 2” operating square nut.

H. Fire Hydrant shall be brass angle 4”@ x 2 . @

I. Gl Pipes & Fittings shall be schedule 40 (ASTM) (Heavy Duty)

2. Gaskets

Gasket materials shall conform to the requirements of 1ISO 4633.
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3. Material Characteristic

All materials used in the manufacture of the pipe shall be tested in accordance
with requirements of the referenced standard

4. Marking

All pipes and fittings inspected by the Project Engineer/MCWD representative
shall be marked with MCWD.

5. Testing and Inspection

The inspection shall be conducted by MCWD personnel and Contractor prior
to pipe installation.

6. Cleanliness of Pipe

The interior of each pipe section and fittings shall be free of foreign materials
when they are delivered and installed to the site of the work.

7. Transport and Handling uPVC Pipes shall be transported and handled carefully. Any
pipe section that becomes damage as a result of improper transporting, handling or
stockpiling shall be replaced to the satisfaction of the Project Engineer.

14. PRESSURE AND LEAKAGE TESTING AND DISINFECTING

A. General

The Contractor shall furnish all equipment, labor and materials including the
water for testing and proper disinfection of the pipelines. The water used for
testing shall be furnished by the Contractor and shall provide the facilities
necessary to convey the water from the MCWD-designated source to the points
of use. All testing and chlorinating shall be done in the presence of the MCWD’s
Project Engineer.

A. Pipeline Testing

All pipelines shall be thoroughly flushed out with water prior to testing. The
Contractor shall test the pipeline including parallel service pipes and stub-out up
to stand pipes, in sections after the trench is backfilled, but with joints exposed
for examination except in heavily traveled roadways and prior to permanent
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resurfacing. Works leak tightness test of pipes and fittings shall conform with
ISO 2531.

All installed pipelines shall be pressured test with a minimum of 120 psi and
maintain the pressure within 24 hours. No pipeline installation will be accepted
if the pressure drops or leak found during the pressure test. Any leaks found
shall be repaired and the pressure test shall be repeated to the satisfaction of
the Project Engineer

Pipeline Hydrotesting

For every completed uPVC pipes laid but not to exceed 400 meters or every cross
section shall be subject to hydrotesting. No further pipelaying shall be allowed
if this is not being complied with.

Pipeline Disinfecting

Before being placed in service and before certification of completion by the
Project Engineer, all new domestic water mains or extensions to existing
systems, or valve section of such extension or any replacement in the existing
water system shall be disinfected with chlorine in accordance with AWWA
Standard C651-92.

The amount and concentration of chlorine solution applied shall be such as to
provide a dosage of not less than 50mg per liter, introduced into the lines as
directed by the Project Engineer. After a contact period of 24 hours, the chlorine
residual at the end of the pipeline shall not be less than 25 mg per liter. The
system shall then be flushed with clean water until the residual chlorine is not
greater than 0.75 mg per liter but not less than 0.30 mg per liter. All valves and
appurtenances in the pipelines being disinfected shall be operated several times
during the chlorine contact periods. The preferred point of application of the
chlorination agent is at the beginning of the pipeline, extension, or any valve
section and through a corporation stop inserted on the top of the laid pipes.
Should the initial treatment fail to result in the conditions stipulated above, the
chlorination procedures shall be repeated until satisfactory results are obtained.

E. Flushing of Pipelines

Flushing shall be carried out after disinfection has been achieved. Water sources
that are being used for flushing must be clean and meet treated water quality.
Flushing shall proceed systematically from water supply source to end of pipe
system. Procedure to be used in flushing shall be discussed and agreed to by the
MCWD’S Project Engineer and the Contractor prior to beginning of flushing
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works. It shall conform to AWWA C651-92 Report on flushing shall be completed
and signed by Contractor and witnessed by MCWD personnel.

15. RETRIEVAL OF EXISTING PIPELINES & APPURTENANCES

Any retrieved pipelines and appurtenances affected during the implementation
of the project shall be turned over to the MCWD.

16. TEMPORARY WATER SUPPLY

The contractor shall install a temporary water supply connecting the existing
pipeline to the newly layout pipeline before the installation of stub-outs. See
attached plans for the connection details.

17. DISCONNECTION OF OLD PIPELINES

The contractor shall disconnect / plug the old pipelines and it should not be
retrieved unless it affects the implementation of the new pipelines.
Disconnection should be done after the interconnection.

18. CERTIFICATIONS

During bid opening, bidders must submit a certification of availability of stocks
from manufacturer/supplier/bidder for the 233 pcs. of 8”@ x 6m uPVC Pipes
which is equivalent to the thirty percent (30%) of the total cost of the materials
to be used in this project.

After issuance of the Notice of Award, such material must be available within
twenty (20) calendar days to the LCRB’s stockyard, subject to inspection by the
MCWD — TWG and Inspection Team as one of the requirements for the issuance
of Notice to Proceed (NTP) and non-compliance of such requirement shall be a
ground for outright disqualification.

NOTE: MCWD shall take charge or transfer of existing water meters to the stand pipes
installed by the contractor.

I hereby certify to comply with all the above Technical Specifications

Name of Company/ Signature Over Printed Date
Bidder Name of Representative
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Section VII. Drawings
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Section VIII. Bill of Quantities

Notes on the Bill of Quantities

Objectives
The objectives of the Bill of Quantities are:

a. to provide sufficient information on the quantities of Works to be performed to
enable Bids to be prepared efficiently and accurately; and

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use
in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of
the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise
the following:

a. A list of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work
executed on a daywork basis.

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at
Daywork rates as Bid. The rate to be entered by the Bidder against each basic
Daywork item should include the Contractor’s profit, overheads, supervision, and
other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by
including a provisional sum in the Summary Bill of Quantities. Similarly, a contingency
allowance for possible price increases should be provided as a provisional sum in the
Summary Bill of Quantities. The inclusion of such provisional sums often facilitates
budgetary approval by avoiding the need to request periodic supplementary approvals as the
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future need arises. Where such provisional sums or contingency allowances are used, the
SCC should state the manner in which they will be used, and under whose authority (usually
the Procuring Entity’s Representative’s).

The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors should be indicated in the relevant part of the Bill of Quantities as a
particular provisional sum with an appropriate brief description. A separate procurement
procedure is normally carried out by the Procuring Entity to select such specialized
contractors. To provide an element of competition among the Bidders in respect of any
facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related provisional
sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a
sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where the
authorized representative of the Bidder shall affix his signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of his bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be included
in the final documents.
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Project Title:

Republic of the Philippines

METRO COTABATO WATER DISTRICT
GOVERNOR GUTIERREZ AVENUE, COTABATO CITY

1 Lot — Pipe Installation Project (6”@ UPVC Pipe and Steel (CL) Pipe) at

Kalanganan MB (Kalanganan Bridge up to Purok Fisheries) Brgy. Kalanganan

MB, Cotabato City

BILL OF QUANTITIES
Item Description Qty. Unit Unit Cost Amount
1 Mobilization 1 Lot
2 Layout, Staking & 1950 l.m.
Orientation
3 Concrete Cutting / Breaking 21 m?
4 | Excavation 1372 m?
5 | Sand Bedding & Trench 341.25 m?
Preparation
6 Pipelaying (8” uPVC Pipe) 1950 l.m.
7 Concrete Thrust Blocks at 7 units
Bends
8 | Sand Bedding (2) 804.38 m?
9 Hydrotesting (5 segments, 1981 l.m.
every 400 meters)
10 | Disinfection (5 segments, 1981 l.m.
every 400 meters)
11 | Flushing (5 segments, every 1981 [.m.

400 meters)
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Pipe Crossing Installation (Bridge 31 l.m.
Crossing) w/ Air Release Valve

12 (see attached details, page 48)

13 | Temporary Water Supply for 1 lot
New Pipelines

14 | Stub-out w/ Standpipe 77 units
Installations (see attached
details, page 49-51)

15 | Interconnections, Valves & 3 units
Fire Hydrants Installations
(see attached details, page
45-47)

16 | Concrete Thrust Blocks / 3 units
Interconnections

17 | Disconnect / Plug Old Water 1 lot
Main/Lines

18 | Surface Restorations 804.38 m?

19 | Concrete Restorations 21 m?

20 | Demobilization 1 Lot

TOTAL BID PRICE:

AUTHORIZED SIGNATORY/REPRESENTATIVE
(Signature Over Printed Name)

NAME OF COMPANY
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Section IX. Checklist of Technical and Financial
Documents

Notes on the Checklist of Technical and Financial Documents

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but
shall be subject to the following:

a. GPPB Resolution No. 09-2020 on the efficient procurement measures during a State
of Calamity or other similar issuances that shall allow the use of alternate documents
in lieu of the mandated requirements; or

b. any subsequent GPPB issuances adjusting the documentary requirements after the
effectivity of the adoption of the PBDs.

The BAC shall be checking the submitted documents of each Bidder against this checklist
to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to
Section 30 of the 2016 revised IRR of RA No. 9184.
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

O (a)
O (b)
O (¢
O (e)

Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);
or

Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its equivalent
document;

and

Mayor’s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;

and

Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents

O ®

O (e

O (h)

O )
@

O

O

O

Statement of the prospective bidder of all its ongoing government and private
contracts, including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be bid; and
Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules;
and

Philippine Contractors Accreditation Board (PCAB) License;

or

Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:

a.  Organizational chart for the contract to be bid;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
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&)

lessor/vendor for the duration of the project, as the case may be; and
d.  Conformity with the Technical Specifications
Original duly signed Omnibus Sworn Statement (OSS);
and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority
to its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

O @
O (m)
O (n)

The prospective bidder’s audited financial statements, showing, among others,
the prospective bidder’s total and current assets and liabilities, stamped
“received” by the BIR or its duly accredited and authorized institutions, for
the preceding calendar year which should not be earlier than two (2) years
from the date of bid submission; and

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE
(0) Original of duly signed and accomplished Financial Bid Form; and

O

Other documentary requirements under RA No. 9184

(|
(|

O

(p)
@

()

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and

Cash Flow by Quarter.
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Bid Form for the Procurement of Infrastructure Projects
[shall be submitted with the Bid]

BID FORM

Date :

Project Identification No. :

To: [name and address of Procuring Entity]

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a.

We have no reservation to the PBDs, including the Supplemental or Bid Bulletins,
for the Procurement Project: [insert name of contract];

We offer to execute the Works for this Contract in accordance with the PBDs;

The total price of our Bid in words and figures, excluding any discounts offered
below is: [insert information];

The discounts offered and the methodology for their application are: [insert
information];

The total bid price includes the cost of all taxes, such as, but not limited to: [specify
the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in
the detailed estimates,

Our Bid shall be valid within the a period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount
of [insert percentage amount] percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions of
issued GPPB guidelines? for this purpose;

We are not participating, as Bidders, in more than one Bid in this bidding process,

2 currently based on GPPB Resolution No. 09-2020
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other than alternative offers in accordance with the Bidding Documents;

We understand that this Bid, together with your written acceptance thereof included
in your notification of award, shall constitute a binding contract between us, until a
formal Contract is prepared and executed; and

J.- We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the [Name of Project] of the [Name of the Procuring
Entity]/.

1. We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:
Legal Capacity:
Signature:

Duly authorized to sign the Bid for and behalf of:

Date:
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Statement of all On-going Government & Private Construction
Contracts including contracts awarded but not yet started

Business name:
Business address: -
Name of a. Owner’s Name Nature of Contractor’s Role | a. Date Awarded Total Total % of Value of
Contract/Location b. Address Work b. Date Started Contract Contract Accomplishment Outstanding
Project Cost c. Telephone Nos. c. Date of Completion Value of Value at Works
Award Completion
Description | % Planned Actual
Government
Private
Total
Cost

Note: This statement shall be supported with:

1. Notice of Award

2. Notice to Proceed

3. Certificate of Accomplishments signed by the owner or Project Manager

Submitted by

Designation:

Date:

(Printed Name & Signature)
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Statement of all Completed Government & Private
Construction Contracts which are similar in nature

Business Name:
Business Address:

Name of a. Owner’s Name Nature Scope Contractor’s Role | a. Amount at Award a. Date Awarded
Contract b. Address of Work of b. Amount at Completion b. Contract Effectivity
c. Telephone Nos. Works c. Duration c. Date Completed
Description %
Government
Private
NOTE:

a. This statement shall be supported with:

1.
2.
3.

Contract

Certificate of Completion or Certificate of Acceptance
Duly signed Final Bill of Quantities/Bill of Materials or any proof showing the similar
component of the work as stated in ITB Clause 5.4, conformed by the Owner.

b. The column for the Scope of Works must be properly filled up with the major components

of the contract identified as similar in nature.

Submitted by:

Designation:

Date:

(Printed Name & Signature)
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List of Equipment, Owned or Leased and/or Under Purchase
Agreements, Pledged to the Proposed Contract

Business Name:
Business Address:

Description Model/Year Capacity/ Plate Motor No./ Present Location Condition Proof of
Performance/Size No. Body No. Ownership/
Lessor or
Vendor
A. Owned
i
ii.
B. Leased
i
ii.
C.Under
Purchased
Agreement
i
ii.
NOTES:

1.) The Prospective Bidder shall enumerate hereunder the equipment units it owned, under leased, and
or under purchase agreement that it shall commit to use exclusively in the project which include
among others the minimum equipment requirements as follows:

>
>
>

2.) This form shall be supported with the STATEMENT OF AVAILABILITY OF EQUIPMENT.
3.) Proof of ownership (O.R./C.R./Deed of Absolute Sale) for owned equipment.

4.) Certification of Availability of Equipment from the Equipment Lessor/Vendor.

Submitted by:

(Printed Name & Signature of the Authorized Signing Official)

Name of Firm / Bidder:

Designation:

Date:
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Standard Form Number: SF-INFR-18B-1
Revised on: July 29, 2004

Statement of Availability of Equipment

(Date of Issuance)

BIMBO A. SINSUAT, JR.
Head of Procuring Entity
Chairman of the Board

Metro Cotabato Water District
Gov. Gutierrez Avenue,

Cotabato City

Thru : MA. MELINDA ELAINE V. BARCIMO
OIC - General Manager

Attention : JOSELITO D. NUNEZ, JR.
The Chairperson
Bids and Awards Committee

Dear Sir:

In compliance with the requirements of the METRO COTABATO WATER DISTRICT - BAC for the bidding
of “I Lot — Pipe Installation Project (8”0 uPVC Pipe and Steel (CL) Pipe) at Kalanganan MB
(Kalanganan Bridge up to Purok Fisheries) Brgy. Kalanganan MB, Cotabato City”, we certify the
availability of equipment that (Name of the Bidder) owns, has under lease, and/or has under purchase agreements,
that may be used for the construction contract stated below.

(State here the list of equipment, which are under lease and/or under purchase agreement.

Very truly yours,

(Name of Representative)
(Position)
(Name of Bidder)
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Qualification of Key Personnel Proposed to be Assigned to the
Contract

Business Name:
Business Address:

Project Manager

/ Engineer Materials Engineer

Foreman

Construction Safety
and Health Personnel

Other positions
deemed required by
the Applicant for this

project

Name

Address

Date of Birth

Employed Since

W B W

Experience

[)}

Previous
Employment

~

Education

el

PRC License

Minimum

Note

Submitted by

Designation

Date

: Project Manager / Engineer
: Materials Engineer
: Foreman

: Construction Safety and Health Personnel

: Attached individual resume/bio-data and PRC License of the (professional) personnel.

(Printed Name & Signature)
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Standard Form Number: SF-INFR-47

Revised on: August 11, 2004

Key Personnel (Format of Bio-Data)

Give the detailed information of the following personnel who are scheduled to be assigned as full-time field staff
for the project. Fill up a form for each person.

Authorized Managing Officer / Representative
Sustained Technical Employee

Name :

Date of Birth:

Nationality:

Education and Degrees:

Specialty:

Registration:
Length of Service with the Firm: Year from (months) (year)
To (months) (year)

Years of Experience:

If Item 7 is less than ten (10) years, give name and length of service with previous employers for a ten
(10)-year period (attach additional sheet/s), if necessary:

Name and Addresses of Employer Length of Service
year(s) from to
year(s) from to
year(s) from to
Experience:

This should cover the past ten (10) years of experience. (Attach as many pages as necessary to show
involvement of personnel in projects using the format below).

1. Name

2. Name and Address of Owner

3. Name and Address of the
Owner’s Engineer
(Consultant)
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1. Indicate the Features of Project
(particulars of the project components
and any other particular interest
connected with the project)

2. Contract Amount Expressed in
Philippine Currency

3. Position

4. Structures for which the employee
Was responsible

5. Assignment Period : from (months) (years)

to (months) (years)

Name and Signature of Employee

It is hereby certified that the above personnel can be assigned to this project, if the contract is
awarded to our company.

(Place and Date) (The Authorized Representative)

Standard Form Number: SF-INFR-44
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Revised on: August 11, 2004

Contractor’s Organizational Chart for the Contract

Submit Copy of the Organizational Chart that the Contractor intends to use to execute the Contract if awarded to him.
Indicate in the chart the names of the Project Manager, Project Engineer, Bridge Engineer, Structural Engineer,
Materials and Quality Control Engineer, Foreman and other Key Engineering Personnel.

Attach the required Proposed Organizational Chart for the Contract as stated above

NOTES:

6. This organizational chart should represent the “Contractor’s Organization” required for the Project, and not the
organizational chart of the entire firm.

7. The Bidders shall comply with and submit sample form SF-INFR-46 for each of such key personnel.

8.  Each such nominated engineer/key personnel shall comply with and submit sample form SF-INFR-47 and SF-INFR-
48.

9. All these are required to be in the Technical Envelope of the Bidder.
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Standard Form Number: SF-GOOD-14

Revised on: May 24, 2004

FINANCIAL DOCUMENTS FOR ELIGIBILITY
CHECK (Net Financial Contracting Capacity
Computation)

A. Summary of the Applicant Supplier’s/Distributor’s/Manufacturer’s assets and liabilities on the basis of the attached
income tax return and audited financial statement, stamped “RECEIVED” by the Bureau of Internal Revenue or
BIR authorized collecting agent, for immediately preceding year and a certified copy of Schedule of Fixed Assets
particularly the list of construction equipment.

Year 20

1. Total Assets

Current Assets

Total Liabilities

Net Worth (1-3)

2
3
4. Current Liabilities
5
6

Net Working Capital (2-4)

B. The Net Financial Contracting Capacity (NFCC) based on the above data is computed as follows:

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all outstanding or uncompleted
portions of the projects under ongoing contracts, including awarded contracts yet to be started coinciding with the
contract for this Project.

The values of the domestic bidder’s current assets and current liabilities shall be based on the latest Audited Financial
Statements (AFS) submitted to the BIR.

For purposes of computing the foreign bidders’ NFCC, the value of the current assets and current liabilities shall be
based on their audited financial statements prepared in accordance with international financial reporting standards.

Note: The values of the bidder’s current assets and current liabilities shall be based on the data submitted to the BIR,
through its Electronic Filing and Payment System (EFPS).

Submitted by:

Name of Supplier / Distributor / Manufacturer

Signature of Authorized Representative

Date:

Note:

1. If Partnership or Joint Venture, each Partner or Member Firm of Joint Venture shall submit the above requirements.
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Standard Form Number: SF-INFR-56
Revised on: August 11, 2004

Contract Name

Location:
Cash Flow by Quarter or Payment Schedule
PARTICULAR % WT. 15t QUARTER or 2"d QUARTER or 3rY QUARTER or 4th QUARTER or
Payment Payment Payment Payment
ACCOMPLISHMENT
CASH FLOW
CUMULATIVE
CUMULATIVE CASH
FLOW

Submitted by:

Name of the Representative of the Bidder

Position

Name of the Bidder

Date:

Note: One of the requirements from the bidders to be included in its Financial Envelope is the cash flow by quarter and payment

schedule
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Omnibus Sworn Statement (Revised)
[shall be submitted with the Bid]

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.
AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state that:

1. [Select one, delete the other:]

[If a sole proprietorship:] 1 am the sole proprietor or authorized representative of [Name
of Bidder] with office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and
designated representative of [Name of Bidder] with office address at [address of Bidder];

2. [Select one, delete the other:]

[1If a sole proprietorship:] As the owner and sole proprietor, or authorized representative
of [Name of Bidder], I have full power and authority to do, execute and perform any and
all acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached
duly notarized Special Power of Attorney;

[If a partnership, corporation, cooperative, or joint venture:]| I am granted full power and
authority to do, execute and perform any and all acts necessary to participate, submit the
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of
the Procuring Entity], as shown in the attached [state title of attached document showing
proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership
Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or controlling interest with another
blacklisted person or entity as defined and provided for in the Uniform Guidelines on

Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic
copy of the original, complete, and all statements and information provided therein are true
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10.

and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

[Select one, delete the rest:]

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;

[If a partnership or cooperative: | None of the officers and members of [Name of Bidder]
is related to the Head of the Procuring Entity, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;

[If a corporation or joint venture:] None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the project
consultants by consanguinity or affinity up to the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in

compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].

[Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

In case advance payment was made or given, failure to perform or deliver any of the
obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or _entity under an obligation involving the duty to
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deliver certain goods or services, to the prejudice of the public and the government of
the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or the
Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at
, Philippines.

[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]

[Insert signatory’s legal capacity]

Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]
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